

BID TABULATION
RFP 2026-006 KIRKPATRICK DRIVE PHASE 2
TUESDAY FEB 3RD 2026 230PM

	VENDOR	AMT	BOND	TOTAL ALT BID	ADDENDUM
A	Ed Bell Construction	\$2,369,107.50	X	\$2,745,307.50	X
B	Genesis Earthworks	\$2,459,081.79	X	(\$5,016.00)	X
C	Zachry Construction Corporation	\$3,650,676.00	X	\$0	X
D	Pavecon Public Works	\$2,266,437.80	X	\$186,010.00	X
E	J&L Construction	\$2,677,528.00	X	\$627,000.00	X
F	Mcmahon Contracting	\$2,804,126.17	X	(\$130,416.00)	X
G	Stabile and Winn	\$2,689,545.00	X	(\$41,800.00)	X
H	Casta 3	\$2,093,639.00	X	\$250,800.00	X
I	Gilco Contracting	\$2,010,948.00	X	\$0	X
J	DDM Construction	\$2,743,620.00	X	\$0	X
K	King George Traffic Solutions	\$2,501,094.00	X	\$0	X
L					